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For further information contact:
Association for Consultancy and Engineering
Alliance House, 12 Caxton Street, London SW1H 0QL
Tel: 020 7222 6557, Fax 020 7990 9202
consult@acenet.co.uk
www.acenet.co.uk

Legal Advice Line
In association with our preferred providers ACE is pleased to provide 15 minutes of free legal
advice to ACE members on a range of issues from standard forms of contract and collateral
warranties guidance to alternative dispute resolution. For more information please visit the ACE
legal section at www.acenet.co.uk. 

Acknowledgements
ACE would like to thank Beale & Company Solicitors and the ACE Legal and Commercial Group
for their expertise and assistance in producing the ACE Agreements (England and Wales) 2009
editions.

Published by the Association for Consultancy and Engineering (ACE)
Alliance House, 12 Caxton Street, London, SW1H 0QL

First published in May 2009
Amended in June 2009

For details of amendments, corrections and updates, please contact ACE on 020 7222 6557

All rights reserved. No part of this publication may be reproduced, stored in a retrieval system, or
transmitted, in any form or by any means, electronic, mechanical, photocopying or recording, except
in accordance within the provisions of the Copyright, Designs and Patents Act 1988, without the prior
written permission of the publisher. For the avoidance of doubt the above is not an exhaustive list.

Copyright © ACE 2009



Association for Consultancy and Engineering
Alliance House, 12 Caxton Street, London SW1H 0QL
Tel: 020 7222 6557
Fax: 020 7990 9202
Email: consult@acenet.co.uk
Website: www.acenet.co.uk

ACE Schedule of Services –
Part G(f)
Civil and structural engineering
For use with ACE Agreement 3 – 
Design and Construct

G(f)

2009 Edition



G(f) 2�ACE Schedule of Services – Part G(f)

G1 GENERAL

G1.1 Definitions

The following definitions shall apply throughout Part G.

Stages The stages for the performance of the Services as
described in this Part G.

Tender Documentation Drawings and other documentation prepared by or
for the Contractor to enable Sub-Contractors to
interpret their design for the Project or the Works
and to submit tenders to the Contractor for all or
any part of such Project or Works.

Part G: Schedule of Services for a Consultant
appointed by Design and Construct Contractor

Copyright © ACE 2009

Civil and structural engineering

G1.2 Scope 

The Consultant has no obligation to supervise, inspect or comment upon the Contractor’s
workmanship and the services are confined to design and advisory matters only.

G2 THE SERVICES FOR CIVIL AND STRUCTURAL ENGINEERING

Note 1: Each of the services in this Part G is optional and may be deleted.
Note 2: Where the Consultant is employed by a Contractor appointed by the Main

Contractor G3.10 and G3.11 should be deleted.

G2.1 Pre-Tender Stage

G2.1.1 Seek from the Contractor the Brief and other instructions describing the
Contractor’s requirements in cost and time, together with all information and
documents to be provided by the Contractor under clause F3.2 of Part F: The
Terms of Contract.

G2.1.2 Examine any site investigation information provided to the Consultant and discuss
with the Contractor the need for arrangements to be made for geotechnical
investigations of the site.

G2.1.3 Outline to the Contractor the limitations of the site on the Works caused by the
topography and any reasonably identifiable previous uses thereof where such
matters are apparent from the documents and other information provided by the
Contractor under clause F3.2 of Part F: The Terms of Contract.

G2.1.4 Visit the site and study data and information relating to the Project and relevant to
the Works which are reasonably accessible to the Consultant, and consider reports
relating to the Works which have either been prepared by the Consultant or have
been prepared by others and made available to the Consultant by the Contractor.
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G2.1.5 Advise the Contractor on the necessity for any further investigation and if
necessary obtain such information as is reasonably available from documents on
the existence and extent of public services such as water, gas, electricity,
sewerage, culverts, tunnels and telecommunications services and comment to the
Contractor on any effect that these may have on the Works, both during
construction of the Works and on completion.

G2.1.6 Discuss with the Contractor the Contractor’s and the Consultant’s obligations
under the Health and Safety at Work etc Act and any relevant statutory instrument
issued under that Act.

G2.1.7 Discuss with the Contractor the need for arrangements to be made for and define
the extent of topographical and dimensional surveys of the site, surveys to obtain
details of construction in existence on or adjacent to the site, special investigations
or model tests.

G2.1.8 Develop the Contractor’s requirements into a documented Brief for the Works.
Both the Contractor and the Consultant shall work to the Brief.

G2.1.9 Liaise as may be necessary with the Contractor to agree a programme for the
whole of the design and construction of the Works

G2.1.10 Prepare an outline pre-tender design of the Works.

G2.1 11 Provide sufficient preliminary information in relation to the Works in the form of
advice, sketches or drawings necessary to indicate the design intent, reports or
outline specifications to enable the Contractor to prepare his tender.

G2.1.12 Provide a report at intervals to be agreed on the progress of the design in relation
to the programme.

G2.1.13 Seek the Contractor’s consent to proceed to the Post Tender Stage.

G2.2 Post Tender Stage

After receiving the Contractor’s consent to proceed to the Post Tender Stage:

G2.2.1 Cooperate with any CDM co-ordinator appointed in accordance with the
Construction (Design and Management) Regulations 2007.

G2.2.2 Develop the design of the Works in collaboration with the Contractor and Sub-
Contractors and prepare sufficient calculations, drawings, schedules and
specifications to enable the Contractor to construct the Works excluding drawings
and designs for temporary works, formwork and shop fabrication details, all to a
programme agreed with the Contractor. In the case of reinforced concrete work,
general arrangement drawings and drawings of non-standard details should be
prepared with sufficient information to enable the Contractor to prepare standard
details and bar bending schedules for the Works.



G(f) 4�ACE Schedule of Services – Part G(f) Copyright © ACE 2009

G2.2.3 Integrate into the design of the Works any requirements of specialist sub-
consultants or Sub Contractors.

G2.2.4 Prepare such details and information relating to the Works as may be required for
submission to any appropriate statutory authority excluding any submissions or
applications for planning consents and approvals.

G2.2.5 Provide regular reports as at G2.1.12.

G2.3 Construction Stage

G2.3.1 Advise the Contractor on the need for special inspections or tests arising during
the construction of the Works.

G3 OTHER SERVICES TO BE PERFORMED BY THE CONSULTANT

G3.1 Prepare any report or provide additional information required for consideration of
proposals for the execution of alternative works.

G3.2 Comment to the Contractor on any physical site restrictions which may affect the
engineering options for the Works.

G3.3 Advise the Contractor on the need for arrangements to be made for contamination
investigations on the site. Arrange as agent for the Contractor when authorised by
the Contractor for such investigations to be undertaken, certifying the amount of
any payments to be made by the Contractor to the persons or firm carrying out
such investigations and advise the Contractor on the results of such investigations.

G3.4 Recommend to the Contractor any necessary remediation works required to the
site and/or necessary protection measures required in the building specification as
a result of any investigations carried out under G4.1.5.

G3.5 Discuss with the Contractor alternative outline solutions for the Works.

G3.6 Lead and coordinate the activities of Other Consultants and Sub-Contractors
appointed by the Contractor to provide design services in relation to the Project.

G3.7 Assist the Contractor with the preparation of Tender Documentation excluding the
preparation of bills of quantities.

G3.8 Examine shop fabrication drawings submitted by the Contractor for the Works or
parts thereof, in respect of general dimensions, structural adequacy of members
and connections and compliance with performance criteria.

G3.9 Assist the Contractor in considering the relative merits of tenders received for
carrying out all or parts of the Works.

G3.10 Work consequent upon a decision by the Employer to seek Parliamentary powers.
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G3.11 Work done in connection with any application by the Employer for any order,
sanction, licence, permit or other consent, approval or authorisation necessary to
enable the Works to proceed including planning consents or approvals but other
than applications for approvals under G2.2.4.

G3.12 Work consequent upon any request by the Contractor to alter any design already
prepared.

G3.13 Prepare details for shop fabrication of structural steelwork, ductwork, metal, timber,
or plastics frameworks or other specialist supplied components.

G3.14 Prepare detailed drawings and bar bending schedules for reinforced concrete
work.

G3.15 Prepare designs and drawings for formwork and other temporary works.

G3.16 Check and/or advise upon any part of the Works not designed by the Consultant.

G3.17 Perform work or advise the Contractor on one occasion only in connection with
any claim or matter where such claim or matter arises out of any contract for the
execution of the Works provided that this service shall not extend to the detailed
examination of any financial claim nor to advising the Contractor following the
taking of a step in or towards the resolution of any dispute or difference or towards
any adjudication, arbitration or litigation in connection with the Works.

G4 SERVICES TO BE ARRANGED BY THE CONSULTANT AND TO BE
PERFORMED BY OTHERS

G4.1 Identifying and finding a suitable third party to undertake any specialist work
required, recommending that third party to the Contractor and dealing with any
necessary pre-qualification matters, tenders, tender assessments and contract
documents leading to a contract between the Contractor and the third party for:

G4.1.1 Specialist technical advice on any aspect of the Works which is not within the
expertise of the Consultant.

G4.1.2 Legal, financial and professional services other than those offered by the
Consultant and within the competence of the Consultant.

G4.1.3 Services in connection with the valuation, purchase, sale or leasing of lands and
the obtaining of wayleaves.

G4.1.4 Topographical, dimensional, condition or analytical survey of sites or existing
works.

G4.1.5 Contamination investigations on site.

G4.1.6 Quantity surveying services.



G(f) 6�ACE Schedule of Services – Part G(f) Copyright © ACE 2009

G4.1.7 Investigation of the nature and strength of existing structures.

G4.1.8 Model tests or special investigations under G2.1.7.

G4.1.9 Independent checking of structural and other designs.

G4.1.10 Special inspections or tests advised by the Consultant under G2.3.1.

G4.1.11 Preparation, or assistance in the preparation, of an environmental impact
assessment in respect of the Project or the Works.

G4.1.12 Special studies on durability and longevity issues, minimisation of environmental
impact and the use of non-renewable resources, and on efficient waste disposal.
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